

12 September 2024

ERRATUM ONE (RFQ No. 6366 13/09/2024)

Request for Quotation (RFQ) The construction of minor works for the repair (removal and installation) of the epoxy floor in the Cofimvaba Science Centre, Eastern Cape.

On Wednesday, 28 August 2024, the Council for Scientific and Industrial Research (CSIR) invited bidders to submit proposals for the above-mentioned RFQ.

The CSIR appreciates your interest in responding to the Request for Quotation.

Please note the following additions and changes in the advertised tender document:

1. Additional to the scope of work

Bidders are required to comply with OHS Act and submit Safety file for review before commencement of works.

1.1 General Safety Requirements

- **Health and Safety Plan:** Bidders must submit a comprehensive health and safety plan, in accordance with regulatory requirements and industry standards.
- **Safety File:** A complete safety file is required for all on-site work, detailing compliance with local Occupational Health and Safety (OHS) regulations.
 - Include sections on risk assessments, safe work procedures, and site-specific safety measures.
 - Include emergency contact details, accident/incident reporting protocols, and safety training records.
- **MSDS (Material Safety Data Sheets):** All suppliers are required to submit MSDS for any hazardous materials to be used in the project, detailing:
 - Chemical composition.

- Hazards identification.
- Safe handling and storage procedures.
- First aid measures and spill control procedures.
- Personal Protective Equipment (PPE) recommendations.

All costs associated with safety compliance to be included under site establishment in the pricing schedule (Annexure B of Tender Document)

1.2 Signage

The bidder is to include costs for replacing and installing vinyl floor wayfinding decals with approved materials. Costs for these replacement decals are to be included in Item 4 of the pricing schedule.

2. Project Duration

The project duration has been extended to four (4) weeks. Weekend and overtime work is permitted with a week's prior arrangement. Additional security costs for overtime work are for the bidder's account.

3. Closing Date

The closing date has been moved to Friday, 20 September 2024 at 16:30.

All other terms of the RFQ document remain unchanged.

The CSIR wishes to encourage you to submit a response to this tender, and to apologise for any inconveniences caused as a result of this erratum.

Enquiries may be directed to tender@csir.co.za (Please use RFQ number as subject reference)